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QUALITY ASSURANCE PROVISIONS
C-321: SPECIFICATION:

NSN: 1RD 1560-01-272-2431, P/N: (76301) 74R411580-1004,
NOMEN: SWIVEL JOINT, MLG

Articles to be furnished hereunder shall be manufactured, tested and
inspected in accordance with drawing number (76301) 74A411580
REV. "D", and all details and specifications referenced therein.

I. Quality/Inspection Requirements

A. MIL-1-45208 applies: Refer to contract section E.
B. First Article Testing applies: Refer to contract section |
C. Mandatory Inspection applies: Refer to contract section C.

IT. Supplemental Requirements
A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-985& apply.

B. The contractor shall include on the detailed process/aperation
sheets developed, all in house manufacturing processes and the
identity of all manufacturing sources performing processes/operations
outside of their facilities. These sheets shall not be revised or
altered after the successfyl completion of First Article or Production
Lot Testing without the approval from the hasic design engineering
activity via the PCO.

C. The Inspection Method Sheets which Tist the characteristics of
each item produced under the contract shall have serial number
traceability to the raw material, casting, or forging.

D. Markings should be I/A/W MIL-STD-130 REV. "G" para, 6.3.3(a), (b),
(c) and (g). Method and Tocation shall be I/A/W drawing.

ITI. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished
by the contractor as follows:

A. Level of Inspection (LOI).
1) Critical Characteristics: 100% inspection shall apply

2) Major and Minor Characteristics - LOI shal] be I/A/W a
sampling plan acceptable to the QAR.

B. Critical Characteristics

1) Zone B3 - .989 +.000 dia
~.001

2) Zone D2 - .2812 +.0005 dia
-.0000




3) Zone H3 - ,1562 +.0005 dia
-.0000

4) Zone H4 - ,281 +.007 dia .970 deep
-.000

Port per 6M152-6

.83 tap drill depth

.66 max. depth of perfect threads
max. of two inperfect threads

5) Zone B6 - .1562 +.0005 dia 2 places
-.0000

6) 100% testing per NOTE 17
7) Zone C3 - _16 5 places
8) Drawing NOTE 11

9) Zone H5 - .2734 +.003 depth showm
-.000

Port per 6M152-4
.063 max. thread depth

10) Zone €2 - 16"

C. Major and Minor Characteristics

1) Shall be defined by the contractor subject to QAR concurrence,
unless defined on applicable drawings and associated
specifications,

IV. The bélow listed drawings apply and are being furnished.
(76301) 74A411580, REV, “p*

V. Unless expressly provided for elsewhere in this Clause, equipment

such as fixtures, Jigs, dies, patterns, templates, mylars, special tooling,
test equipment, or any other manufacturing aid required for the manufacture
and/or testing of the subject item(s) will not be provided by the
Government or any other source and is the sole responsibility of the
contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing
or referenced specification.




1-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)
I. First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of
the contract are:

A. Form/Fit
B. Function

C. Compliance with drawing, REV. “D", and specifications referenced
therein.

D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered
hereunder shall also be subjected to those tests which will demonstrate
that the article(s) comply with contract requirements.

The contractor shall be responsible for groviding necessary parts
and repair of the First Article Sample(s) during testing.

IT. Special Instructions

A. Sample(s) may be considered as production items under the
contract provided the sample(s) can be refurbished to ready for
issue (RFI) condition and provided the sample(s) have inspection
approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the
contract have been produced and are ready for shipment,

B. Sample(s) will be returned to the contractor, if not destroyed
in testing.

NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s), the
contractor shall notify the designated test facility, in writing of the
anticipated shipping date, with an information copy to the PCO,

Attn: 02 . The contractor shall also arrange for preliminary
inspection of test samples by the CAO/QAR.

Upon shipment of First Article Sample(s), two {2) copies of the Material
Inspection and Receiving Report (DD Form 250), bearing the QAR's
signature and indication of preliminary inspection, shall be forwarded
to ASO Code 02, with duplicate copies to ASO Code 052 and to the

designated test facility. The envelopes shall be clearly marked. "Do
NOT OPEN IN MAILROOM".

Within 90 days after receipt of sample(s) the test site shall complete
testing/evaluation and submit two (2) copies of their test report with
conclusions and recommendations to ASO Code 02 .




1-964 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver 2 units of lot/item 0001 within 120
calendar days from the date of this contract to the activity listed

below for the purpose of partial inspection/testing and preparation of test
report 1/A/W MIL-STD-831 prior to forwarding sample(s) with report to

the Government designated test facility.

NADEP

North 1sland
San Diego, CA
Code 56140

B. Within 135 calendar days after the Government receives the First
Article, the contracting officer shall notify the contractor, in

writing, of the conditional approval, approval or disapproval of the
First Article. The notice of conditional approval or approval shall not
relieve the contractor from complying with all requirements of the

- specifications and all other terms and conditions of this contract. A
notice of conditional approval shall state any further action required of

the contractor. A notice of disapproval shall cite reasons for the
disapproval.

C. If the First Article is disapproved, the contractor, upon
Government request, shall submit an additional First Article for
testing. After each request, the contractor shall make any necessary
changes, modification, or repairs to the First Article or select
another First Article for testing. A1l costs related to these tests are
to be borne by the contractor, including any and all costs for
additional tests following a disapproval. The contractor shall furnish
any additional First Article to the Government under the terms and
conditions and within the time specified by the Government.

The Government shall act on this First Article within the time limit
specified in paragraph B above. The Government reserves the right to
require an equitable adjustment of the contract price for any extension
of the delivery schedule or for any additional costs to the Government
related to these tests.

D. If the contractor fails to deliver any First Article on time, or the
contracting officer disapproves any First Article, the contractor shall
be deemed to have failed to make delivery within the meaning of the
default clause of this contract.

E. Unless otherwise provided in the contract, the contractor -
1) May deliver the approved First Article as a part of the contract
quantity, provided it meets all contract requirements for
acceptance and was not consumed or destroyed in testing and;

2) Shall remove and dispose of any First Article from the
Government test facility at the contractor's expense.




F. If the Government does not act within the time specified in paragraph
B or C above, the contracting officer shall, upon timely written request
from the contractor, equitably adjust under the changes clause of this
contract the delivery or performance dates and/or the contract price,

and any other contractual term affected by the delay.

G. The contractor is responsible for providing operating and
maintenance instructions, spare parts support, and repair of the First
Article during any First Article Test,

H. Before First Article approval, the acquisition of materials or
components for, or the commencement of production of, the balance of
the contract quantity is at the sole risk of the contractor. Before
First Article approval, the costs thereof shall not be allocable to

this contract for 1) progress payments, or 2) termination settlements if
the contract is terminated for the convenience of the Government.

1. The contractor shall produce both the First Article and the
production quantity at the same facility and shall submit a
~certification to this effect with each First Article.

J. The contractor shall provide specific written notification to the
procuring contracting officer informing him of the shipment of any
article(s) furnished in accordance with this clause. Such notification
must be addressed to the attention of ASO code 02 with copies to

ASO code 0531 and to the testing activity. Failure to provide such
notification shall excuse the Government from any delay in performing
First Article Testing and informing the contractor of the resuits thereof.




